



New South Wales Government
GC21 (Edition 2)
Schedules & Attachments

Walsh Bay Arts Precinct Project

Table of Contents

Schedule 1 - Subcontractor's Warranty	4
Schedule 2 - Undertaking	13
Schedule 3 - Payment Claim Worksheet	14
Schedule 4 - Not used	15
Schedule 5 - Expert Determination Procedure	16
Schedule 6 - Combined Subcontractor's Statement and Supporting Statement	18
Schedule 7 - Contract Sum Breakdown	21
Schedule 8 - Planning Consent Conditions	23
Schedule 9 - Subcontract requirements	24
Schedule 10 - Pre-Agreed Variations	25
Schedule 11 - Statement regarding Materials	26
Schedule 12 - Compliance with Building Code 2016	27
Schedule 13 - Novation Deed	29
Schedule 14 - Principal's Project Requirements	39
Schedule 15 - Principal's Design	40
Schedule 16 - Contract Program	41
Schedule 17 - Preliminaries	43
Schedule 18 - Third Party Agreements	44
Schedule 19 - Document Submission Schedule	45
Schedule 20 - Site Access Schedule	47
Schedule 21 - Environmental Management Plan	50
Schedule 22 - Work Health and Safety Plan	52
Schedule 23 - Stakeholder Management and Community Engagement Plan	53
Schedule 24 - Construction Management Plan	57
Schedule 25 - Design Management Plan	59
Schedule 26 - Demolition Management Plan	62
Schedule 27 - Construction Traffic Management Plan	64
Schedule 28 - Risk Management Plan	66
Schedule 29 - Quality Management Plan	67
Schedule 30 - Industrial Relations Management Plan	69
Schedule 31 - Not used	70
Schedule 32 - Completion Plan	71
Schedule 33 - Not used	75
Schedule 34 - Certificates	76
Schedule 35 - Contractor Warranty Deed	80
Schedule 36 - Deed of Release	92

Schedule 37 - Consultant's Deed of Covenant	94
Schedule 38 - Information Documents	96
Schedule 39 - Separable Portions	99
Schedule 40 - Not used	100
Attachments	101
Attachment 1 - The GC21 Start-up Workshop	102
Attachment 2 - Performance Evaluation (example)	103
Attachment 2A - Performance Evaluation	104
Attachment 3 - Performance Evaluation Record	105
